STATE OF CALI FORNI A

05/ 18/ 06
12- 0F9504
12- ORA-5-23.9/ R24. 8

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 12 FUND TOTAL HB1

ENG NEERS EST
RAS

NUMBER OF Bl DDERS 2
PROGRAM ELEMENTS

Bl D TOTAL

Bl

Bl D RANK

1 8, 968, 700. 00

10, 271, 574. 50

Bl D

I N ORANGE COUNTY I N | RVI NE FROM
0.5 KM SQUTH OF ROUTE 5 AND 133

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 22/ 06
CONTRACT CODE 'E '

SEPARATI ON TO 0.2 KM SOUTH OF
JEFFREY ROAD OVERCROSSI NG

CROSS SLOPE CORRECTI ON

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

84 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

8,541, 000 TOTAL NUMBER OF WORKI NG DAYS 305
7,727, 960. 00 AMOUNT OVER 1, 240, 740. 00 PERCENT OVER EST 16. 06
DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
2 BEADOR CONSTRUCTI ON COVPANY 951 674-7352 SB PREF CLAI MED
I NC 00720483
26320 LESTER Cl RCLE FAX 951 674-7495
CORONA CA 92883
1 ALL AMERI CAN ASPHALT 951 736-7600 CC PREF CLAI MED

P O BOX 2229
CORONA CA 92878

00267073
FAX 951 739-4671

3. 0%



Bl DDER | D NAME AND ADDRESS

12- OF9504 Bl D245
12- ORA-5-23 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
05/ 18/ 06 05/ 22/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BEADOR AND SON CONSTRUCTI ON
CORONA CA

CROMN FENCE
SANTA FE SPRI NGS CA

ECO LOG C I NC
TEMECULA CA

R J NOBLE
CRANGE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

REI NFORCI NG STEEL ( PARTI AL)

METAL BEAM GUARD RAI L AND END RAI LI NGS ( PARTI AL)

H GAWAY PLANTI NG AND | RRI GATI ON ( PARTI AL)

ASPHALT CONCRETE ( PARTI AL)

STRI PI NG ( PARTI AL)

MODI FY TRAFFI C MONI TORI NG AND RAMP METERI NG ( PARTI AL)



12- OF9504 Bl D245
12- ORA-5-23 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
05/ 18/ 06 05/ 22/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
SUN VALLEY CA

ALERT BARRI CADE
SAN JACI NTO CA

BRUTOCO ENG NEERI NG
FONTANA CA

COOPER ENG NEERI NG
TUSTIN CA

DI VERSI FI ED LANDSCAPI NG
W NCHESTER CA

PENHALL COVPANY
ANAHEI M CA

SRD
ANAHEI M CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STERNDAHL ENTERPRI SE
SUN VALLEY CA

TRAFFI C LOOPS CRACKFI LLI NG
ANAHEI M CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

VETAL BEAM GUARD RAI L AND SI GNS

TRAFFI C CONTROL ( PARTI AL)

APPROACH SLABS

BARRI ER RAI L

LANDSCAPI NG AND | RRI GATI ON

JO NT SEAL

STORM DRAI' N

CONSTRUCTI ON AREA SI GNS

STRI PI NG

ELECTRI CAL

DEMOLI TI ON ( PARTI AL)



12- OF9504 Bl D245

12- ORA-5-23 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 18/ 06 05/ 22/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 3, 000. 00 3, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 180 305. 00 54, 900. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 35, 000. 00 35, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 12, 500. 00 12, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 335, 930. 50 335, 930. 50
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 44,300 1.00 44,300. 00
8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 74 40. 00 2,960. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 175, 000. 00 175, 000. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 8, 360 95. 00 794, 200. 00
11 129100 TEMPORARY CRASH CUSH ON MODULE EA 56 300. 00 16, 800. 00
12 129150 TEMPORARY TRAFFI C SCREEN M 7,560 15. 25 115, 290. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 770 36. 00 27,720. 00
14 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 16, 400 2.50 41, 000. 00
STRI PE
15 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 2,790 1.90 5, 301. 00
16 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M 23 24. 00 552. 00
17 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 7,960 1.80 14, 328. 00
18 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 79 21.00 1, 659. 00
19 (S) 150722 REMOVE PAVEMENT MARKER EA 12, 400 1.10 13, 640. 00
20 150747 REMOVE ROADSI DE SI GN EA 3 220.00 660. 00
(STRAP AND SADDLE BRACKET METHOD)
21 150771 REMOVE ASPHALT CONCRETE DI KE M 180 22.00 3, 960. 00
22 150806 REMOVE Pl PE M 170 65. 00 11, 050. 00
23 150820 REMOVE | NLET EA 18 1, 750. 00 31, 500. 00
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 129, 000 3.90 503, 100. 00
25 153221 REMOVE CONCRETE BARRI ER M 2, 860 70. 00 200, 200. 00
26 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 8, 250. 00 8, 250. 00
27 157562 BRI DCE REMOVAL ( PORTI ON), LOCATION B LS LUWP SUM 6, 600. 00 6, 600. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 710 93. 00 66, 030. 00
30 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
31 198001 | MPORTED BORROW VB 230 110. 00 25, 300. 00
32 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 270 62. 00 16, 740. 00
33 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 16, 000. 00 16, 000. 00
34 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 2 1, 210. 00 2,420.00
35 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 380 3.20 1, 216. 00



12- OF9504 Bl D245

12- ORA- 5- 23 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 18/ 06 05/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 3.2 450. 00 1, 440. 00
37 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 9 160. 00 1, 440. 00
38 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 62 3.50 217.00
39 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 10, 000. 00 10, 000. 00
40 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00
41 250201 CLASS 2 AGGREGATE SUBBASE VB 8 210. 00 1, 680. 00
42 260201 CLASS 2 AGGREGATE BASE VB 7 240. 00 1, 680. 00
43 260210 AGGREGATE BASE ( APPROACH SLAB) VB 70 475. 00 33, 250. 00
44 390102 ASPHALT CONCRETE ( TYPE A) TONN 5, 440 78. 00 424, 320. 00
45 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 9, 740 83. 00 808, 420. 00
46 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 19, 500 71. 00 1, 384, 500. 00
47 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 180 27.50 4, 950. 00
48 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 97 800. 00 77, 600. 00
49 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 698 1, 275. 00 889, 950. 00
(TYPE R)
50 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 42.9 1, 925. 00 82, 582. 50
51 (S) 519117 JONT SEAL (MR 30 MV M 330 110. 00 36, 300. 00
52 562004 METAL (RAI L MOUNTED SI GN) KG 1, 450 13.00 18, 850. 00
53 568001 INSTALL SI GN (STRAP AND SADDLE BRACKET EA 6 375. 00 2, 250. 00
METHCD)
54 650069 450 MM REI NFORCED CONCRETE Pl PE M 1,020 325. 00 331, 500. 00
55 650075 600 MM REI NFORCED CONCRETE Pl PE M 1 1, 100. 00 1, 100. 00
56 650078 825 MM RElI NFORCED CONCRETE Pl PE M 1 1, 100. 00 1, 100. 00
57 664016 450 MM CORRUGATED STEEL PI PE M 14 400. 00 5, 600. 00
(2.77 MM THI CK)
58 664021 600 MM CORRUGATED STEEL PI PE M 1 1, 100. 00 1, 100. 00
(2.77 MM THI CK)
59 681134 80 MM PLASTI C Pl PE ( EDGE DRAI N) M 170 130. 00 22, 100. 00
60 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 11 150. 00 1, 650. 00
61 703233 GRATED LI NE DRAI N M 320 235. 00 75, 200. 00
62 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 6, 660 5. 00 33, 300. 00
63 (S) 832062 METAL BEAM GUARD RAI LI NG (2.1 M PCST) M 760 105. 00 79, 800. 00
64 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 4, 400. 00 4, 400. 00
65 (S) 839576 END CAP (TYPE A) EA 2 425. 00 850. 00
66 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 750 200. 00 350, 000. 00
67 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 36 490. 00 17, 640. 00
68 839703 CONCRETE BARRI ER ( TYPE 60C) M 780 265. 00 206, 700. 00
69 038815 CONCRETE BARRI ER ( TYPE 60E MODI FI ED) M 340 630. 00 214, 200. 00



12- OF9504 Bl D245

12- ORA- 5- 23 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 18/ 06 05/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
70 (F) 040253 CONCRETE BARRI ER ( TYPE 60 MODI FI ED) M 148 485. 00 71, 780. 00
71 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 79 56. 00 4, 424.00
72 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 22, 700 1.25 28, 375. 00
73 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 470 3.50 8, 645. 00
74 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 410 2.50 3, 525. 00
(BROKEN 3.66 M- 0.92 M
75 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 16, 400 1.00 16, 400. 00
(BROKEN 10.98 M- 3.66 M
76 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 350 1.00 350. 00
(BROKEN 5.18 M- 2.14 M
77 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 520 2.25 3, 420. 00
(BROKEN 10.98 M - 3.66 M
78 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 22, 100 1.00 22, 100. 00
79 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 35 63. 00 2, 205. 00
80 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 6,510 2.00 13, 020. 00
81 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 880 4.75 27, 930. 00
82 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 80, 000. 00 80, 000. 00
83 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
84 999990 MOBI LI ZATI ON LS LUMP SUM 890, 000. 00 890, 000. 00

TOTAL 8, 968, 700. 00



12- OF9504 Bl D245

12- ORA-5-23 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 18/ 06 05/ 22/ 06
| TEM SECOND
Bl D AMOUNT

1 3, 000. 00 3000. 00

2 840. 00 151200. 00

3 3, 750. 00 3750. 00

4 22,000. 00 22000. 00

5 43, 500. 00 43500. 00

6 490, 000. 00 490000. 00

7 2. 80 124040. 00

8 35. 00 2590. 00

9 81, 000. 00 81000. 00
10 26. 00 217360. 00
11 200. 00 11200. 00
12 10. 00 75600. 00
13 35. 00 26950. 00
14 2.45 40180. 00
15 1.85 5161. 50
16 20. 00 460. 00
17 1.85 14726. 00
18 20. 00 1580. 00
19 1.10 13640. 00
20 170. 00 510. 00
21 35. 00 6300. 00
22 200. 00 34000. 00
23 2, 650. 00 47700. 00
24 3.15 406350. 00
25 65. 50 187330. 00
26 6, 000. 00 6000. 00
27 5, 200. 00 5200. 00
28 5, 000. 00 5000. 00
29 205. 00 145550. 00
30 5, 000. 00 5000. 00
31 57. 00 13110. 00
32 145. 00 39150. 00
33 23, 000. 00 23000. 00
34 1, 000. 00 2000. 00
35 1.30 494, 00
36 480. 00 1536. 00
37 300. 00 2700. 00
38 5.75 356. 50
39 20, 500. 00 20500. 00




12- OF9504 Bl D245

12- ORA-5-23 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 18/ 06 05/ 22/ 06
| TEM SECOND
Bl D AMOUNT

40 20, 000. 00 20000. 00
41 100. 00 800. 00
42 100. 00 700. 00
43 770. 00 53900. 00
44 113. 00 614720. 00
45 91. 30 889262. 00
46 116. 00 2262000. 00
47 25.00 4500. 00
48 500. 00 48500. 00
49 1, 800. 00 1256400. 00
50 3, 200. 00 137280. 00
51 160. 00 52800. 00
52 26. 00 37700. 00
53 350. 00 2100. 00
54 550. 00 561000. 00
55 1, 600. 00 1600. 00
56 1, 700. 00 1700. 00
57 2,100. 00 29400. 00
58 1, 400. 00 1400. 00
59 235. 00 39950. 00
60 235.00 2585. 00
61 425. 00 136000. 00
62 3. 40 22644. 00
63 105. 00 79800. 00
64 4, 400. 00 4400. 00
65 335. 00 670. 00
66 187. 00 327250. 00
67 410. 00 14760. 00
68 265. 00 206700. 00
69 770. 00 261800. 00
70 240. 00 35520. 00
71 54. 00 4266. 00
72 1.10 24970. 00
73 3.35 8274.50
74 2.25 3172. 50
75 .95 15580. 00
76 .95 332.50
77 2.25 3420. 00
78 .95 20995. 00




| TEM

79
80
81
82
83
84

TOT

12- OF9504

12- ORA-5-23
05/ 18/ 06
SECOND
Bl D AMOUNT
48. 00 1680. 00
2.00 13020. 00
4.50 26460. 00
77,000. 00 77000. 00
37, 000. 00 37000. 00
647, 839. 00 647839. 00

10, 271, 574. 50

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 9
05/ 22/ 06



